SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : R-27275-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 731.000 LFT
6 202-02279 CURB AND QUTTER, REMOVE 282. 000 LFT
7 202-02928 CATCH BASI N, REMOVE 1. 000 EACH
8 202-52710 S| DEWALK, CONCRETE, REMOVE 134. 000 SYS
9 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 5. 000 EACH
10 202-91385 I NLET, REMOVE 2.000 EACH
11 203-02000 EXCAVATI ON, COVMON 59. 000 CYS
12 210-04181 Bl CYCLE RACK 14.000 EACH
13 210-05815 LI GHTI NG 2.000 EACH
14 210-05873 TESTI NG LUWP LUWP
15 506-06333 PCCP PATCHI NG FULL DEPTH 932. 000 SYS
16 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 134. 000 SYS
17 604-07894 CURB RAWP, CONCRETE, A 30. 000 SYS
18 604-91531 S| DEWALK, CONCRETE, 4 I N 656. 000 SYS
19 605-06090 CURB, | NTEGRAL, CONCRETE 820. 000 LFT
20 605-06140 CURB AND GUTTER, CONCRETE 282. 000 LFT
21 605-94190 CURB PATCH NG 30. 000 SFT
22 611-03671 TRASH RECEPTACLE 12. 000 EACH
23 621-06545 FERTI LI ZER 1. 000 TON
24 621-98038 MJLCH, HARDWOOD SHREDDED BARK 14.000 CYs
25 622-05650 PLANT, DECI DUOUS TREE, SING.LE STEM OVER 2 TO 2.5 IN 27.000 EACH
26 622-05654 PLANT, PERENNI AL 706. 000 EACH
27 704-04850 CONCRETE 103. 000 SYS
28 712-03812 BENCH 14. 000 EACH
29 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 1. 000 LFT
30 720-45615 STRUCTURE, | NLET, RECONSTRUCT 2.000 LFT
31 801-06640 CONSTRUCTION SIGN, A 18. 000 EACH
32 801-06710 FLASH NG ARROW S| GN 125. 000 DAY
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 805-01655 WRE, NO 8 COPPER, INPLASTIC, INCONDUT, 1 1/C 9, 410. 000 LFT
35 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 300. 000 LFT
36 805-86889 POLE CIRCUI T CABLE, 1C NO 10 STRANDED COPPER 10, 950. 000 LFT
37 805-99338 WRE, AWG NO 6 COPPER, GROUND, 1/C 66, 530. 000 LFT
38 807-04443 CONDUI T 8, 270. 000 LFT
39 807-04651 W RE 1, 570. 000 LFT
40 807-04653 LI GHTI NG FOUNDATI ON 85. 000 EACH
41 807-04962 LI GHT 54. 000 EACH
42 807-04962 LI GHT 31. 000 EACH
43 807-86915 CONNECTOR KI' T, FUSED 255. 000 EACH
44 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROOFED 680. 000 EACH
45 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 85. 000 EACH

46 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 3. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 156 OONTRACT ID : R-27619-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
3 105-07040 FIELD CFFICE, C 20. 000 MOSs
4 106-03285 FAI LED NMATER AL 1. 000 DAL
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWMP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
11 202-03135 REGULATED ASBESTCOS CONTAI NI NG MATERI ALS, REMOVE 17. 000 ng
12 202-04089 SI G\, SHEET, REMOVE 2.000 EACH
13 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 2.000 EACH
14 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUMP LuUwP
15 203-02000 EXCAVATI QN, COWON 191, 816. 000 ng
16 203-02000 EXCAVATI ON,  COVMON 3, 182. 000 n8
17 203-02070 BCRROW 2,425.000 n8
18 205-01597 ERCSI ON CONTROL, NAT 725. 000 ne
19 205-03371 SEDI MENT REMOVE 872. 000 ng
20 205-06930 SPLASHPAD, RI PRAP 10. 000 My
21 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 1, 282. 000 My
22 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 15. 000 EACH
23 205-06934 TEMPCRARY MULCHI NG 48. 000 My
24 205-06936 TEMPCRARY SEDI MENT TRAP 110. 000 M
25 205-06937 TEMPORARY SI LT FENCE 632. 000 m
26 205-06938 TEMPORARY SLOPE DRAI N 206. 000 m
27 207-07500 SUBGRADE TREATMENT, TYPE C 21, 061. 000 ng
28 210-07317 CHECK VALVES 2.000 EACH
29 211-07454 STRUCTURE BACKFI LL 730. 000 ng
30 301-07448 COWPACTED AGGREGATE, NO 53, BASE 7,924. 000 My
31 302-06464 SUBBASE FCR PCCP 11, 470. 000 n8
32 304-07492 WDEN NG WTH HVA, TYPE A 12. 000 My
33 306-08033 M LLING ASPHALT, 25 nm 54. 000 ng
34 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 1, 300. 000 M
35 401-07389 QU QA HVA, 1, 64, | NTERMEDI ATE, 19.0 mm 2, 650. 000 My
36 401-07424 QT QAHVA, 3, 64, BASE, 19.0 nm 2,910. 000 M
37 402-05496 HVA FOR | SLANDS 50. 000 My
38 402-07432 HVA SURFACE, TYPE A 295. 000 M
39 402-07435 HVA | NTERVEDI ATE, TYPE A 550. 000 My
40 404-05508 ASPHALT FOR SEAL COAT 1. 000 My
41 404-05509 COVER AGGREGATE, SEAL CQOAT 3. 000 My
42 404-05511 SEAL COAT, 2 201. 000 ng
43 405-05517 ASPHALT FOR PRI ME COAT 30. 000 My
44 406-05520 ASPHALT FOR TACK COAT 9. 000 My
45 501-06266 PRCFI LOGRAPH, PCCP LUMP LUMP
46 501-06321 QT QA PCCP, 250 nm 42,540. 000 ng
47 501-06727 CORING PCCP LuUWP LuUwP
48 503-03489 RETRCFI TTED Tl E BARS 270. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3

CALL CRDER : 156 CONTRACT ID : R -27619-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

49 503-05240 D- 1 CONTRACTI ON JO NT 7,794.000 m
50 603-06040 FENCE, FARM FI ELD, 1190 mm 4, 347.000 m
51 605-97937 CURB AND QUTTER, CONCRETE, ROLL 191. 000 m
52 607-06175 QUTTER, CONCRETE 98. 000 m
53 610-07486 HVA FOR APPROACHES, TYPE A 120. 000 My
54 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 200. 000 n
55 611-06497 MAI LBOX ASSEMBLY, SINGLE 8. 000 EACH
56 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
57 615-06505 MONUVENT, B 1. 000 EACH
58 615-06510 MONUMVENT, C 8. 000 EACH
59 615-06515 MONUVENT, D 1. 000 EACH
60 615-06527 MONUMENT, SECTI ON CORNER 2.000 EACH
61 616-02320 GEOTEXTI LES 2,004. 000 np
62 616-05688 Rl PRAP, CLASS 1 5. 000 My
63 616-05689 RI PRAP, CLASS 2 20. 000 My
64 616-06405 Rl PRAP, REVETMENT 1,177.000 My
65 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
66 621-02770 ERCSI ON CONTROL  BLANKET 50. 000 ng
67 621-04258 SEED M XTURE 13. 000 kg
68 621-04258 SEED M XTURE 12. 000 kg
69 621-04258 SEED M XTURE 78. 000 kg
70 621-06545 FERTI LI ZER 13. 000 My
71 621-06548 SEED M XTURE, CV 31. 000 kg
72 621-06553 SEED M XTURE, R 2, 035. 000 kg
73 621-06557 SEED M XTURE, T 964. 000 kg
74 621-06565 MJULCH NG MATER! AL 49. 000 My
75 621-06567 WATER 235. 000 kL
76 621-06574 SCDDI NG 11, 676. 000 ng
77 621-06575 SODDI NG NURSERY 1, 358. 000 ng
78 621-07618 COVPOST SO L BLANKET 20, 624. 000 n
79 622-52436 SIGN, DO NOI MOW CR SPRAY 6. 000 EACH
80 622-91786 SEEDLI NG 1, 925. 000 EACH
81 622-91786 SEEDLI NG 525. 000 EACH
82 703-51030 REI NFORCI NG STEEL 238. 000 kg
83 714-44240 CONCRETE, A, STRUCTURES 5. 000 n8
84 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 9, 426. 000 m
85 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 580. 000 m
86 715-05123 PIPE, TYPE 1, C RCULAR 600 nm 64. 000 m
87 715-05127 PIPE, TYPE 1, CRCUAR 1050 mm 56. 000 m
88 715-05134 PIPE, TYPE 1, CRCULAR 1650 nm 54. 000 m
89 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 133. 000 m
90 715-05151 PI PE, TYPE 2, CRCULAR, 375 mm 93. 000 m
91 715-05168 PIPE, TYPE 3, C RCULAR 300 nm 10. 000 m
92 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 77.000 m
93 715-05217 PIPE, TYPE 5, C RCULAR 300 nm 93. 000 m
94 715-05219 PIPE, TYPE 5, C RCULAR 450 nm 71.000 m
95 715-08228 GRATED BOX END SECTION, 1, 3:1, 1650 mm 1. 000 EACH
96 715-46000 PI PE END SECTIQN, 300 mm 11. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 4

CALL ORDER : 156 CONTRACT ID : R-27619-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

97 715-46005 PI PE END SECTION, 375 nm 14. 000 EACH

98 715-46010 PI PE END SECTION, 450 nm 2.000 EACH

99 715-46020 PI PE END SECTI ON, 600 mm 4.000 EACH
100 715-92037 PI PE, PVC, 100 mm 18. 000 m
101 718-06528 QUTLET PROTECTCR, 1 44. 000 EACH
102 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
103 718-52610 AGGREGATE FOR UNDERDRAI NS 2, 130. 000 ng
104 718-99153 GEOTEXTI LES FOR UNDERDRAI N 21, 528. 000 ng
105 720-45066 I'NLET, N12, MODI FI ED 3. 000 EACH
106 720-94847 I NLET, R13, MOD FIED 3. 000 EACH
107 720-95310 I NLET, P12A, MODI FI ED 9. 000 EACH
108 720-99303 CLEANQUT PROTECTCRS 4. 000 EACH
109 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
110 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 100. 000 m
111 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
112 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
113 801-07118 BARRI CADE, II11-A 101. 000 m
114 801-07119 BARRI CADE, I|11-B 29. 000 m
115 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 144,000 m
116 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 40. 000 m
117 802-07057 SIGN, PANEL, W TH LEGEND 39. 000 n2
118 802-07059 SI G\, SHEET, AND SUPPCRTS, REMOVE 7.000 EACH
119 802-07137 W DE FLANGE SI GN POST SUPPORT FOUNDATION, V11 4. 000 EACH
120 802-08276 W DE FLANGE SI GN POST SUPPORT FOUNDATI ON, | X 2.000 EACH
121 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 17. 000 ng
122 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 22.000 ne
123 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 nmm TH CKNESS 8. 000 ng
124 802- 76095 STRUCTURAL STEEL, BREAKAVWAY 801. 000 kg
125 802-96248 POST, WOOD, 100 nm X 100 nmm 36. 000 m
126 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 4. 000 EACH
127 805-01842 HANDHOLE, SI GNAL 16. 000 EACH
128 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 710. 000 m
129 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
130 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 7.000 EACH
131 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 5. 000 EACH
132 805-78245 TRAFFI C SI GNAL HEAD, OPTI CALLY PROGRAMVED, 3 FACE, 305 mm 2. 000 EACH
133 805-78255 TRAFFI C SI GNAL HEAD, OPTI CALLY PROGRAMVED, 3 FACE, 305 mm 1. 000 EACH
134 805-78415 SPAN, CATENARY, AND TETHER 4. 000 EACH
135 805-78420 DI SCONNECT HANGER 6. 000 EACH
136 805-78445 SI GNAL SERVI CE 1. 000 EACH
137 805-78467 SI GNAL CABLE, 3C 8GA 20. 000 m
138 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. 680. 000 m
139 805-78485 SI GNAL CABLE, 5C 14GA 230. 000 m
140 805-78490 SI GNAL CABLE, 7C 14GA 450. 000 m
141 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2,120. 000 m
142 805-78746 PREFORVED LOOP DETECTCRS 90. 000 m
143 805-78785 SI GNAL DETECTOR HOUSI NG 7.000 EACH
144 805-78795 SAW CUT FCR ROADWAY LOOP AND SEALER 270. 000 m



SCHEDULE COF PAY | TEMS PAGE 5

CALL ORDER : 156 CONTRACT ID : R-27619-B
LETTI NG DATE :
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NEW ROAD CONSTRUCTI ON

145 805-78925 CONTRCOLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
146 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
147 805-92504 LOOP DETECTOR DELAY AWPLI FI ER, 2 CHANNEL 9. 000 EACH
148 805-97114 CABLE, | NTERCONNECT, 6 PAIR 19 90. 000 m
149 807-04988 BOX 15. 000 EACH
150 808-03002 LI NE, EPOXY, BROKEN, WHITE, 100 nm 1, 248. 000 m
151 808-03631 LINE, EPOXY, SOLID, WA TE, 100 nm 6, 405. 000 m
152 808-03632 LI NE, EPOXY, SOLID, YELLOWN 100 nm 5, 315. 000 m
153 808-05534 LI NE, EPOXY, SOLID, WH TE, 200 nm 257. 000 m
154 808-06703 LI NE, THERMOPLASTIC, SCLID, VH TE, 100nm 518. 000 m
155 808-06705 LI NE, THERMOPLASTIC, SCOLID, WHI TE, 200 nm 42.000 m
156 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 600 mm 71. 000 m
157 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 14.000 EACH
158 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 9. 000 EACH
159 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 285. 000 m
160 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCQLI D, WHI TE, 22.000 m
161 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLID, YELLOW 15. 000 m
162 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 21.000 m
163 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
164 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 1. 000 EACH
165 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 266. 000 EACH

166 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 140. 000

3



SCHEDULE CF PAY | TEMS PAGE 6

CALL ORDER : 160 CONTRACT ID : R-27670-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RCAD RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 15. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DCL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LuwP LuUWP
7 202-02279 CURB AND GQUTTER, REMOVE 659. 000 LFT
8 202-96133 Pl PE, REMOVE 272. 000 LFT
9 203-02000 EXCAVATI ON, COWON 5, 661. 000 CYs
10 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 27.000 TON
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 25. 000 EACH
12 207-07499 SUBGRADE TREATMENT, TYPE B 10, 724. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 1, 356. 000 CYs
14 301-07448 COVPACTED AGGREGATE, NO 53, BASE 609. 000 TON
15 306-08032 M LLI NG TRANSI TI ON 180. 000 SYS
16 306-08034 M LLING ASPHALT, 1 1/2 IN 350. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07320 QT QA HVA, 1, 64, SURFACE, 9.5 mm 736. 000 TON
19 401-07389 QU QA HVA, 1, 64, |INTERVEDIATE, 19.0 nm 1, 192. 000 TON
20 401-07406 QT QAHVA, 1, 64, BASE, 25.0 mm 3, 789. 000 TON
21 401-07430 QT QA HVA, 5, 76, |NTERMED ATE, OG3C25.0 MM 2,947.000 TON
22 405-05517 ASPHALT FOR PRI ME COAT 5. 000 TON
23 406- 05520 ASPHALT FOR TACK COAT 17. 000 TON
24 604-06070 S| DEWALK, CONCRETE 1, 002. 000 SYS
25 604-07483 HVA FOR SI DEWALK 571. 000 TON
26 605-06140 CURB AND QUTTER, CONCRETE 4, 815. 000 LFT
27 610-07486 HVA FOR APPROACHES, TYPE A 1, 813. 000 TON
28 610-07712 PCCP FOR APPROACHES, 6 I N 1, 360. 000 SYS
29 611-06497 MAI LBOX ASSEMBLY, SINGLE 18. 000 EACH
30 615-06490 R GHT OF WAY MARKER 3. 000 EACH
31 615-06505 MONUMENT, B 3.000 EACH
32 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
33 616-02320 GEOTEXTI LES 334. 000 SYS
34 616-05689 Rl PRAP, CLASS 2 31. 000 TON
35 616-06405 Rl PRAP, REVETMENT 57. 000 TON
36 621-06545 FERTI LI ZER 1. 000 TON
37 621-06557 SEED M XTURE, T 226. 000 LBS
38 621-06565 MULCH NG MATERI AL 6. 000 TON
39 621-06575 SCDDI NG NURSERY 13, 630. 000 SYS
40 702-90915 CONCRETE, A 30. 000 Cys
41 703-51032 REI NFORCI NG STEEL, EPOXY COATED 2,070. 000 LBS
42 714-08331 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 13 FT. X 4 FT. 70. 000 LFT
43 714-26724 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 12 FT. X 4 FT. 80. 000 LFT
44 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 5, 392. 000 LFT
45 715-05149 PIPE, TYPE 2, AQRCULAR 12 IN 898. 000 LFT
46 715-05151 PIPE, TYPE 2, CIRCULAR 15 IN 1, 220. 000 LFT
47 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 212. 000 LFT

48 715-05153 PIPE, TYPE 2, QA RCULAR 21 IN 161. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 7

CALL ORDER : 160 CONTRACT ID : R-27670-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RCAD RECONSTRUCTI ON

49 715-41045 PI PE, REI NFCRCED CONCRETE, 12 IN. 4. 000 LFT
50 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
51 715-46015 PI PE END SECTION, 21 IN 1. 000 EACH
52 715-91361 PIPE, PVC, 6 IN 8. 000 LFT
53 715-99384 PI PE, REI NFORCED CONCRETE, 15 IN 18. 000 LFT
54 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 3, 281. 000 LFT
55 718-52610 AGGREGATE FCR UNDERDRAI NS 409. 000 CYs
56 718-99153 GEOTEXTI LES FCR UNDERDRAI N 5, 887. 000 SYS
57 720-44296 CAP I NLET 2.000 EACH
58 720-45035 INLET, F7 2.000 EACH
59 720-45265 PI PE CATCH BASIN, 15 IN 6. 000 EACH
60 720-45270 PI PE CATCH BASIN, 18 I N 1. 000 EACH
61 720-45410 MANHOLE, C4 8. 000 EACH
62 720-90984 MANHCLE, 2 2. 000 EACH
63 720-98174 I NLET, B15 14.000 EACH
64 720-98555 I NLET, C15 2. 000 EACH
65 720-99416 CATCH BASI N, B15 2.000 EACH
66 720-99417 CATCH BASI N, C15 17. 000 EACH
67 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 8. 000 EACH
68 801-06625 DETOUR RQUTE MARKER ASSEMBLY 16. 000 EACH
69 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
70 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
71 801-07118 BARRI CADE, II11-A 96. 000 LFT
72 801-07119 BARRI CADE, I|11-B 96. 000 LFT
73 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 109. 000 LFT
74 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 50. 000 SFT
75 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN. 2.000 SFT
76 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN 634. 000 LFT
77 808-75245 LI NE, THERMOPLASTIC, SCOLID, YELLON 4 IN 4,917. 000 LFT
78 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 151. 000 LFT
79 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 538. 000 LFT
80 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4.000 EACH

81 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NARKER 70. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8

CALL ORDER : 170 CONTRACT | D R -27832-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 CVAQ PRQIECT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 106-03285 FAI LED NMATER AL 1. 000 DAL

3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

6 202-02241 GUARDRAI L, REMOVE 154. 000 LFT

7 202-03875 CONCRETE STEPS, REMOVE 1. 000 EACH

8 202-91840 FENCE, CHAI N LINK, REMOVE 101. 000 LFT

9 203-02000 EXCAVATI ON, COWON 3, 655. 000 CYs
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH
11 205-06937 TEMPORARY SI LT FENCE 5, 901. 000 LFT
12 210-03825 SHELTER 1. 000 EACH
13 210-04181 Bl CYCLE RACK 2.000 EACH
14 210-05066 FOUNTAI N 1. 000 EACH
15 210-07532 GRASS 8. 000 EACH
16 210-07893 I RRI GATI ON LUWP LUWP
17 210-07893 | RRI GATI ON LUWP LUWP
18 210-07893 I RRI GATI ON LUWP LUWP
19 210-07893 | RRI GATI ON LUWP LUWP
20 210-08151 PRESTRESSED 5, 222. 000 SFT
21 210-08156 RESTROOM 1. 000 EACH
22 210-97671 PI CNI C TABLE 2.000 EACH
23 211-02050 B BORROW 23. 000 CYS
24 212-06282 STOCKPI LED SELECTED MATERI AL, SALVAGED 4, 373. 000 CYs
25 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2,075. 000 TON
26 304-07492 WDEN NG WTH HVA, TYPE A 15. 000 TON
27 402-07432 HVA SURFACE, TYPE A 413. 000 TON
28 402-07435 HVA | NTERVEDI ATE, TYPE A 673. 000 TON
29 406- 05520 ASPHALT FCR TACK COAT 2.000 TON
30 603-03829 FENCE 89. 000 LFT
31 604-91531 S| DEWALK, CONCRETE, 4 IN 392. 000 SYS
32 604-91531 S| DEWALK, CONCRETE, 4 IN 347. 000 SYS
33 605-06120 CURB, CONCRETE 1, 088. 000 LFT
34 605-06125 CURB, CONCRETE, MODI FI ED 819. 000 LFT
35 605-90726 CURB, CONCRETE, DEPRESSED 498. 000 LFT
36 611-03671 TRASH RECEPTACLE 6. 000 EACH
37 616-02320 GEOTEXTI LES 958. 000 SYS
38 616-06405 Rl PRAP, REVETMENT 713. 000 TON
39 621-06560 MJULCHED SEEDI NG U 11, 639. 000 SYS
40 621-06574 SCDDI NG 1, 451. 000 SYS
41 621-08149 GRASS 200. 000 SYS
42 621-08149 GRASS 260. 000 SYS
43 621-08161 PERVANENT TURF REI NFORCEMENT NMAT 14.000 SYS
44 621-98038 MULCH, HARDWOCD SHREDDED BARK 460. 000 Cys
45 622-03948 PLANTER 1. 000 EACH
46 702-08150 Pl ER 37. 000 EACH
47 702-76240 CONCRETE 23. 000 CYS
48 704-04850 CONCRETE 88. 000 SYS



SCHEDULE COF PAY | TEMS PAGE 9

CALL CRDER : 170 CONTRACT ID : R -27832-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 CVAQ PRQIECT

49 704-04850 CONCRETE 59. 000 SYS
50 706-04683 RAI' LI NG 1, 140. 000 LFT
51 712-03017 PARK BENCH 5. 000 EACH
52 714-04802 CONCRETE MCDULAR BLOCK WALL 252. 000 SYS
53 715-05168 PIPE, TYPE 3, A RCUAR 12 IN 93. 000 LFT
54 715-05711 PI PE, SANI TARY SEWER, 6 IN 45. 000 LFT
55 715-46000 PI PE END SECTION, 12 IN. 3. 000 EACH
56 715-93367 WATER LINE, K COPPER 1.5 IN 104. 000 EACH
57 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
58 720-45250 CATCH BASI N, K10 3. 000 EACH
59 722-51842 BRI DGE DECK OVERLAY 582. 000 SYS
60 722-51842 BRI DGE DECK OVERLAY 88. 000 SYS
61 802-03896 BOLLARD 56. 000 EACH
62 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 168. 000 LFT
63 802-07060 SI G\, SHEET, RELOCATE 10. 000 EACH
64 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 79. 000 SFT
65 805-06101 FOUNDATI ON 1. 000 EACH
66 805-06595 CONDUI T, PVC, 2 IN 3, 301. 000 LFT
67 805-08102 DECORATI VE 22.000 EACH
68 805-08102 DECCRATI VE 1. 000 EACH
69 805-08102 DECCRATI VE 9. 000 EACH
70 805-08102 DECCRATI VE 1. 000 EACH
71 807-02194 SERVI CE PO NT, |1, MDD FI ED 1. 000 EACH
72 807-02823 LI GHT POLE, WOOD, RELQOCATE 17.000 EACH
73 807-04651 W RE 69. 000 LFT
74 807-04651 W RE 234. 400 LFT
75 807-04651 W RE 1, 387. 000 LFT
76 807-04651 W RE 1, 082. 000 LFT
77 807-04651 W RE 372. 000 LFT
78 807-04654 LI GHT POLE 5. 000 EACH
79 807-04654 LI GHT PCLE 2.000 EACH
80 807-04654 LI GHT POLE 2. 000 EACH
81 807-04962 LI GHT 1. 000 EACH
82 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, WHI TE, 24 | N. 376. 000 LFT
83 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN. 282. 000 LFT
84 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 78. 000 LFT

85 808-97664 PAVEMENT MESSAGE MARKI NGS THERMCOPLASTI C, HANDI CAP SYMBOL 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 10

CALL CRDER : 180 CONTRACT ID : R -27889-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DE W DENI NG

1 10506845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105 07039 FIELD OFFI CE, B 16. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUWP
6 201-52370 CLEARI NG RI GHT OF WY LUMP LUMP
7 202-02241 GUARDRAI L, REMOVE 599. 000 m

8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUMP
9 203-02000 EXCAVATI ON,  COMVON 17, 977. 000 ns
10 203-02070 BORROW 39, 668. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 25. 000 My
12 205-06936 TEMPCRARY SEDI MENT TRAP 7.000 My
13  205-06937 TEMPORARY SI LT FENCE 382. 000 m
14 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 222. 000 n8
15 207-08268 SUBGRADE TREATMENT, TYPE |V 15, 295. 000 ne
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 59. 000 n8
17 211-07454 STRUCTURE BACKFI LL 1, 323. 000 n8
18 301-07448 COMPACTED AGGREGATE, NO 53, BASE 171. 000 My
19 302-07455 DENSE GRADED SUBBASE 60. 000 n8
20 306-08033 M LLING ASPHALT, 25 mm 1, 851. 000 ne
21 401-07328 QU QA HVA, 3, 70, SURFACE, 9.5 mm 1, 173. 000 My
22 401-07398 QC/ QA HVA, 3, 70, |NTERVEDI ATE, 19.0 mm 1, 543. 000 My
23 401-07424 QC/ QA HVA, 3, 64, BASE, 19.0 nm 4, 960. 000 My
24 401-07428 QC/ QA HVA, 3, 70, BASE, 19.0 nm 2, 534. 000 My
25 402-07453 HVA FOR TEMPORARY PAVEMENT 257. 000 My
26 404-05511 SEAL COAT, 2 87. 000 ne
27 406-05520 ASPHALT FOR TACK COAT 13. 000 My
28 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
29 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
30 601-05999 CURVED TERM NAL END 2. 000 EACH
31 601-07023 ENERGY ABSORBI NG TERM NAL, CZ, TL-2 2. 000 EACH
32 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
33 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 927. 000 m
34 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 82. 000 m
35 602-06729 BARRI ER DELI NEATCR 10. 000 EACH
36 604-91531 SI DEWALK, CONCRETE, 100 mm 2, 372. 000 ne
37 605-06090 CURB, | NTEGRAL, CONCRETE 52. 000 m
38 605 06140 CURB AND GUTTER CONCRETE 1, 561. 000 m
39 605 06255 CENTER CURB, D, CONCRETE 1, 238. 000 ne
40 609- 06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 394. 000 ne
41 610-07486 HVA FOR APPROACHES, TYPE A 617. 000 My
42 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 320. 000 ne
43  611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
44  615-06490 R GHT OF WAY MARKER 18. 000 EACH
45 615-06527 MONUVENT, SECTI ON CORNER 1. 000 EACH
46  616-02320 GEOTEXTI LES 777. 000 ne
47 616-05689 R PRAP, CLASS 2 34.000 My
48  616-06405 R PRAP, REVETMENT 166. 000 My



SCHEDULE OF PAY | TEMS PAGE 11

CALL CRDER : 180 CONTRACT ID : R -27889-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DE W DENI NG

. 000 EACH
. 000 EACH

95 720-92884 MANHOLE, K4, MODI FI ED
96 720-95422 MANHOLE, J4

49 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEED NG 2.000 EACH
50 621-02770 ERCSI ON CONTROL  BLANKET 20, 484. 000 n
51 621-06545 FERTI LI ZER 2. 000 My
52 621-06548 SEED M XTURE, CV 23. 000 kg
53 621-06554 SEED M XTURE, U 442.000 kg
54 621-06567 WATER 23. 000 kL
55 621-06574 SODDI NG 1, 069. 000 ng
56 621-06575 SCDDI NG NURSERY 1, 259. 000 ng
57 701-51195 PILE, STEEL H HP 310 X 79 732. 000 m
58 701-91792 PILE TIP, STEEL H 36. 000 EACH
59 702-51005 CONCRETE, A, SUBSTRUCTURE 250. 000 n8
60 702-51015 CONCRETE, B, FOOTI NGS 3. 000 ng
61 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 672. 000 EACH
62 703-51030 REI NFORCI NG STEEL 9, 331. 000 kg
63 703-51032 REI NFORCI NG STEEL, EPOXY COATED 82, 365. 000 kg
64 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 184. 000 EACH
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 397. 000 n8
66 706-51020 CONCRETE, C, RAILING 41. 000 n8
67 707-05982 STRUCTURAL MEMBERS, CONCRETE |-BEAM |, 711 nm X 305 nm 332. 000 m
68 707-05983 STRUCTURAL MEMBERS, CONCRETE I|-BEAM I, 914 nm X 305 nm 389. 000 m
69 708-51813 PNEUVATI CALLY PLACED MORTAR 26. 000 ng
70 709-51821 SURFACE SEAL LuUwP LuUwP
71 714-06940 CONCRETE CULVERT EXTENSI ON, PRECAST REI NFORCED CONCRETE BOX 10. 000 m
72 714-44240 CONCRETE, A, STRUCTURES 4. 000 n8
73 715-05024 PIPE, TYPE 2, C RAJLAR 900 nm 223. 000 m
74 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 1, 501. 000 m
75 715-05128 PIPE, TYPE 1, G RCULAR 1200 mm 65. 000 m
76 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 4.000 m
77 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 475. 000 m
78 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 35. 000 m
79 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 90. 000 m
80 715-05156 PIPE, TYPE 2, C RCULAR 750 nm 55. 000 m
81 715-05407 PI PE, END BENT DRAIN, 150 nm 79. 000 m
82 715-46000 PI PE END SECTION, 300 nm 1. 000 EACH
83 715-46005 PI PE END SECTION, 375 nm 9. 000 EACH
84 715-46020 PI PE END SECTI ON, 600 nm 1. 000 EACH
85 715-46040 PI PE END SECTION, 900 nm 1. 000 EACH
86 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
87 718-52610 AGGREGATE FOR UNDERDRAI NS 339. 000 ng
88 718-99153 GECTEXTI LES FOR UNDERDRAI N 4,520. 000 ng
89 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
90 720-44055 CASTING 10, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
91 720-45045 I NLET, J10 15. 000 EACH
92 720-45055 I NLET, MLO 14.000 EACH
93 720-45275 PI PE CATCH BASI N, 600 mm 1. 000 EACH
94 720-45410 MANHOLE, ¢4 4. 000 EACH
2
6



SCHEDULE CF PAY | TEMS PAGE 12

CALL CRDER : 180 CONTRACT ID : R -27889-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DE W DENI NG

97 720-98174 I NLET, B15 1. 000 EACH

98 720-98555 I NLET, C15 1. 000 EACH

99 801-04308 RCAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
100 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 nm 1, 682. 000 m
101 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 6, 355. 000 m
102 801-06625 DETOUR RQUTE MARKER ASSEMBLY 6. 000 EACH
103 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
104 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
105 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
106 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
107 801-07119 BARRI CADE, I11-B 44. 000 m
108 802-05701 SI GN PCST, SQUARE, 1, REINFORCED ANCHOR BASE 34. 000 m
109 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 5. 000 n2
110 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm THI CKNESS 1. 000 ng
111 804-06770 DELI NEATOR PCST 7.000 EACH
112 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 444. 000 m
113 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 174. 000 m
114 808-06713 LINE, PAINT, SOLID, WH TE, 100 mm 84. 000 m
115 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 1, 656. 000 m
116 808-06716 LI NE, REMOVE 593. 000 m
117 808-75059 LI NE, PREFORMED PLASTI C, BROKEN, WH TE, 100 mm 38. 000 m
118 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 260. 000 m
119 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 nm 33. 000 m
120 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 94. 000 m
121 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
122 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 5. 000 EACH
123 808-92027 LI NE, THERMOPLASTIC, SQOLID, YELLOW 200mm 152. 000 m
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CALL CRDER : 186 CONTRACT ID : R -27900-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 DESI GN BUI LD

1 104-05404 DESI GV BU LD LUMP LUWP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 506-06333 PCCP PATCHI NG FULL DEPTH 1, 000. 000 SYS
5 718-06529 QUTLET PROTECTOR, 2 100. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 190 CONTRACT 1D R -27904-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN Bl KE TRAI L
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 201-01015 CLEARI NG AND GRUBBI NG LUWP LUWP
6 201-90788 DEBRI' S, REMOVE LUWP LuUWP
7 202-01667 SI GN AND SUPPCORTS, WOCD PCST, REMOVE 117. 000 EACH
8 202-01874 SHEET SI GN AND PCST, REMOVE 2.000 EACH
9 202-02240 PAVEMENT REMOVAL 2, 140. 000 SYS
10 202-02245 TREE, 6 IN., REMOVE 31. 000 EACH
11 202-02255 TREE, 18 IN., REMOVE 11.000 EACH
12 202-02260 TREE, 30 IN., REMOVE 34. 000 EACH
13 202-02271 HEADWALL, REMOVE 3. 000 EACH
14 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 650. 000 LFT
15 202-02278 CURB, CONCRETE, REMOVE 535. 000 LFT
16 202-91010 TREE, 24 IN., REMOVE 4.000 EACH
17 202-91011 TREE, 36 IN., REMOVE 2.000 EACH
18 202-91385 I NLET, REMOVE 2.000 EACH
19 202-94747 POST, REMOVE 1. 000 EACH
20 202-96133 Pl PE, REMOVE 126. 000 LFT
21 203-02000 EXCAVATI ON, COWON 15, 000. 000 CYs
22 203-02376 EXCAVATI ON, COMWMON, FOR DI TCH GRADI NG LUWP LUWP
23 205-02459 ERCSI ON CONTRCL LUWP LUWP
24 205-06936 TEMPCRARY SEDI MENT TRAP 2.000 TON
25 210-06990 LI MESTONE 2.000 EACH
26 211-02050 B BORROW 2, 150. 000 Cys
27 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 4, 666. 000 TON
28 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mm 1, 023. 000 TON
29 401-07357 QT QA HVA, 3, 64, INTERVEDI ATE, 9.5 mm 2,045. 000 TON
30 401-07408 QT QAHVA, 3, 64, BASE, 25.0 mm 90. 000 TON
31 402-05498 HVA FOR PARKI NG AREA 24, 435. 000 TON
32 601-02169 GUARDRAI L, W BEAM MODI FI ED 770. 000 LFT
33 601-90027 GUARD RAI L, WOOD BEAM 445. 000 LFT
34 603-04099 Pl PE BOLLARD 12. 000 EACH
35 604-04439 TEXTURED CONCRETE PAVEMENT 256. 000 SYS
36 604-04785 RAMP 2. 000 EACH
37 604-07894 CURB RAMP, CONCRETE, A 146. 000 SYS
38 604-90256 S| DEWALK, CONCRETE, 6 IN 506. 000 SYS
39 604-91531 S| DEWALK, CONCRETE, 4 I N 9. 000 SYS
40 605-06120 CURB, CONCRETE 775. 000 LFT
41 605-06140 CURB AND GQUTTER, CONCRETE 2,178. 000 LFT
42 605-95486 CURB AND GQUTTER, RCLLED, CONCRETE 146. 000 LFT
43 607-06335 PAVED SIDE DI TCH, A 1, 159. 000 LFT
44 611-95023 VAl LBOX ASSEMBLY, RESET 1. 000 EACH
45 615-06495 R GHT OF WAY MARKER, RESET 1. 000 EACH
46 615-06496 PARKI NG BARRI ER 13. 000 EACH
47 616-02305 GABI ONS 63. 000 CYS
48 616-06405 Rl PRAP, REVETMENT 170. 000 TON



SCHEDULE OF PAY | TEMS PAGE 15

CALL CRDER @ 190 CONTRACT ID : R -27904-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, PEDESTRI AN Bl KE TRAI L

49 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 5. 000 EACH
50 621-04258 SEED M XTURE 242. 000 LBS
51 621-04258 SEED M XTURE 262. 000 LBS
52 621-04316 SPADE EDGE 280. 000 LFT
53 621-06545 FERTI LI ZER 1. 000 TON
54 621-06565 MJULCH NG MATERI AL 4.000 TON
55 621-06570 TGP SAL 34. 000 CYS
56 621-98038 MJLCH, HARDWOOD SHREDDED BARK 15. 000 CYs
57 622-01937 PLANT 109. 000 EACH
58 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 IN 23. 000 EACH
59 622-05654 PLANT, PERENNI AL 266. 000 EACH
60 712-03812 BENCH 10. 000 EACH
61 715-01472 PI PE END SECTI ON, PRECAST CONCRETE, 18 IN. 6. 000 EACH
62 715-01662 PIPE CLEANNNG 12 INTO 48 IN DA 30. 000 LFT
63 715-01765 PI PE END SECTI ON, PRECAST CONCRETE, 12 IN. 29. 000 EACH
64 715-04612 PI PE 602. 000 LFT
65 715-04632 PI PE END SECTI ON, PRECAST CONCRETE, 36 IN. 1. 000 EACH
66 715-41055 Pl PE, REI NFORCED CONCRETE, II1l, 18 IN 86. 000 LFT
67 715-41065 PI PE, REI NFORCED CONCRETE, 111, 24 IN 355. 000 LFT
68 715-41085 Pl PE, REI NFORCED CONCRETE, II1, 36 IN 32. 000 LFT
69 715-96389 PI PE END SECTI ON, PRECAST CONCRETE, 24 IN. 10. 000 EACH
70 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
71 720-45065 I NLET, N12 1. 000 EACH
72 720-98174 I NLET, B15 3. 000 EACH
73 720-98555 I NLET, C15 4.000 EACH
74 801-06775 MAI NTAI NI NG TRAFFI C LUWMP LUWP
75 802-03736 POST AND PANEL SI GN 7.000 EACH
76 802-04314 SI GN 55. 000 EACH
77 802-04314 SI GN 5. 000 EACH
78 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 5. 000 SFT
79 802-91122 SI G\, GROUND MOUNTED, RESET 1. 000 EACH
80 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CRCSSWALK, WH TE, 24 IN 60. 000 LFT
81 808-04767 LI NE 1, 440. 000 LFT
82 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 604. 000 LFT
83 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 400. 000 LFT
84 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN. 802. 000 LFT

85 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBCL 7.000 EACH
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CALL ORDER : 200 CONTRACT ID : R-27992-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE AND STORM SEVEER | NSTALLATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
5 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02278 CURB, CONCRETE, REMOVE 3, 421. 000 LFT
9 202-02928 CATCH BASI N, REMOVE 2.000 EACH
10 202-91385 I NLET, REMOVE 8. 000 EACH
11 202-93047 MANHOLE, REMOVE 1. 000 EACH
12 202-93615 OONCRETE, REMOVE 1, 755. 000 SYS
13 203-02000 EXCAVATI QN, COMMON 1, 695. 000 CYS
14 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 27.000 EACH
15 205-06937 TEMPORARY SI LT FENCE 2,785.000 LFT
16 211-07454 STRUCTURE BACKFI LL 4,712. 000 CYs
17 301-07448 COVPACTED AGGREGATE, NO 53, BASE 892. 000 TON
18 303-07449 COVPACTED AGCGREGATE, NO 73 153. 000 TON
19 304-07490 HVA PATCHI NG TYPE B 767. 000 TON
20 306-08037 M LLING ASPHALT, 3 IN 3, 970. 000 SYS
21 306-08043 M LLI NG TRANSI TI ON 930. 000 SYS
22 402-07433 HVA SURFACE, TYPE B 978. 000 TON
23 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 304. 000 TON
24 402-07451 HVA, TYPE B, WEDGE AND LEVEL 154. 000 TON
25 406- 05520 ASPHALT FCR TACK COAT 7.000 TON
26 603-06040 FENCE, FARM FIE.D, 47 IN 173. 000 LFT
27 604-07894 CURB RAWP, CONCRETE, A 100. 000 SYS
28 604-07896 CURB RAMP, CONCRETE, B 33. 000 SYS
29 604-07897 CURB RAWP, CONCRETE, C 167. 000 SYS
30 604-07898 CURB RAMP, CONCRETE, D 30. 000 SYS
31 604-07899 CURB RAMWP, CONCRETE, E 23. 000 SYS
32 604-07901 CURB RAMP, CONCRETE, G 15. 000 SYS
33 604-07902 CURB RAWP, CONCRETE, H 22.000 SYS
34 604-91531 S| DEWALK, CONCRETE, 4 IN. 2, 336. 000 SYS
35 605-06120 CURB, CONCRETE 195. 000 LFT
36 605-06140 CURB AND QUTTER, CONCRETE 90. 000 LFT
37 605-06155 CURB AND GQUTTER, CONCRETE, MIDI FI ED 3, 222. 000 LFT
38 610-07487 HVA FOR APPROACHES, TYPE B 365. 000 TON
39 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 I N 832. 000 SYS
40 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 8 I N 268. 000 SYS
41 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
42 621-06560 MULCHED SEEDI NG U 5, 755. 000 SYS
43 621-06575 SCDDI NG, NURSERY 4, 930. 000 SYS
44 714-44240 CONCRETE, A, STRUCTURES 2.200 Cys
45 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 75. 000 LFT
46 715-05124 PIPE, TYPE 1, CRCOULAR 27 IN 1, 381. 000 LFT
47 715-05146 PIPE, TYPE 2, CRCULAR, 6 IN. 15. 000 LFT

48 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 715. 000 LFT
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CALL ORDER : 200 CONTRACT ID : R-27992-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT RESURFACE AND STCRM SEVER | NSTALLATI ON

49 715-05151 PIPE, TYPE 2, QA RCULAR 15 IN 650. 000 LFT
50 715-05152 PIPE, TYPE 2, CIRCULAR 18 IN 144. 000 LFT
51 715-05153 PIPE, TYPE 2, QA RCULAR 21 IN 688. 000 LFT
52 715-05154 PIPE, TYPE 2, A RCULAR 24 IN 1, 638. 000 LFT
53 715-05203 PIPE, TYPE 4, G RCULAR 4 IN. 10. 000 LFT
54 715-05409 PI PE, SANI TARY SEWER, 10 IN. 8. 000 LFT
55 715-05411 PI PE, SANI TARY SEVER, 12 IN 125. 000 LFT
56 715-05413 PI PE, SAN TARY SEWER, 18 IN. 78. 000 LFT
57 715-05711 PI PE, SANI TARY SEVER, 6 IN. 6. 000 LFT
58 715-06814 PI PE, SANI TARY SEVER, 4 IN 6. 000 LFT
59 715-96960 PIPE, PVC, 15 IN 65. 000 LFT
60 720-01760 I NLET, J2 1. 000 EACH
61 720-02810 I NLET, B5 2.000 EACH
62 720-03280 MANHCOLE, J, MODI FI ED 5. 000 EACH
63 720-44000 CASTING ADJUST TO GRADE 22.000 EACH
64 720-44055 CASTING 10, FURNI SH AND ADJUST TO GRADE 2.000 EACH
65 720-45005 I NLET, A2 9. 000 EACH
66 720-45045 I NLET, J10 6. 000 EACH
67 720-45055 I NLET, MLO 4.000 EACH
68 720-45410 MANHOLE, C4 2.000 EACH
69 720-90129 MANHCLE, J2 6. 000 EACH
70 720-90984 MANHOLE, C2 1. 000 EACH
71 720-93501 MANHOLE, L4 1. 000 EACH
72 720-94208 MANHOLE, C10 4. 000 EACH
73 720-94612 MANHOLE, K4 1. 000 EACH
74 720-95422 MANHCLE, J4 8. 000 EACH
75 720-98174 I NLET, B15 2.000 EACH
76 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 10. 000 EACH
77 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 4, 000. 000 LFT
78 801-06640 CONSTRUCTI ON SIGN, A 42. 000 EACH
79 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
80 801-07119 BARRI CADE, I|11-B 348. 000 LFT
81 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 456. 000 LFT
82 802-05702 SI GN PCST, SQUARE, 2, REINFORCED ANCHCOR BASE 48. 000 LFT
83 802-07060 SI G\, SHEET, RELOCATE 2.000 EACH
84 802-07127 SI G\, DOUBLE FACED, SHEET, ENCAPSULATED LENS, W TH LECGEND, 48. 000 SFT
85 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 91. 000 SFT
86 805-04980 FLASH NG BEACON 2.000 EACH
87 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 IN. 1, 360. 000 LFT
88 807-02112 MAST ARM FURNI SH 9. 000 EACH
89 807-02191 HANDHOLE, LI GHTI NG 1. 000 EACH
90 807-02198 GROUND RCD W TH CONNECTOR, | NSTALL 2.000 EACH
91 807-03051 LI GHT CABLE, 1C 10GA. 3, 400. 000 LFT
92 807-03738 LI GHT POLE ASSEMBLY, STREET 34. 000 EACH
93 807-03745 WRE, IN CABLE DUCT IN TRENCH, 4 1C 6 CU, XHHW 4, 335. 000 LFT
94 807-04113 CONCRETE FOUNDATION WTH GROUNDING 1 FT-8 IN X 4 FT-O IN 34. 000 EACH
95 807-07580 WRE, NO 4, COPPER, | N PLASTIC DUCT, IN TRENCH 4 1/C 3, 190. 000 LFT

96 807-86605 LUM NAI RE, ROADWAY, H GH PRESSURE SCDI UM 150 WATT 43. 000 EACH
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CALL ORDER : 200 CONTRACT ID : R-27992-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ASPHALT RESURFACE AND STCRM SEVER | NSTALLATI ON

97 807-86810 SERVI CE PO NT, 11 2.000 EACH

98 807-86905 TRANSI TI ON FI TTI NGS, GALVANI ZED STEEL CONDUI T TO PLASTIC 8. 000 EACH

99 807-86910 CONNECTOR KI' T, UNFUSED 73. 000 EACH
100 807-86915 CONNECTOR KI' T, FUSED 73. 000 EACH
101 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 180. 000 EACH
102 807-86935 I NSULATI ON LI NK, WATERPROOFED 84. 000 EACH
103 807-95514 SERVI CE PO NT RI SER 2.000 EACH
104 807-95515 SERVI CE PO NT WEATHERHEAD 2. 000 EACH
105 807-95709 PHOTOCELLS 2.000 EACH
106 808-04298 PAVEMENT MESSACE MARKI NG THERMOPLASTI C, WORD (RR) 2.000 EACH
107 808-75043 LI NE, THERMOPLASTIC, SCQLID, WH TE, 6 IN. 867. 000 LFT
108 808-75247 LI NE, THERMOPLASTIC, SCOLID, YELLOWN 6 IN 3, 090. 000 LFT
109 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 169. 000 LFT
110 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 565. 000 LFT
111 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBCOL 1. 000 EACH
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CALL ORDER : 210 CONTRACT ID : R -28026-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 SLI DE CORRECTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NVATERI AL 1. 000 DOL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
5 202-02241 GUARDRAI L, REMOVE 1, 475. 000 LFT
6 203-02000 EXCAVATI QN, COWON 145. 000 CYs
7 206-51817 SHEET PILING STEEL 24, 060. 000 SFT
8 211-07454 STRUCTURE BACKFI LL 200. 000 Cys
9 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 325. 000 TON
10 402-07434 HVA SURFACE, TYPE C 35. 000 TON
11 402-07442 HVA BASE, TYPE C 106. 000 TON
12 405-05518 ASPHALT FOR PRI ME COAT 427.000 SYS
13 406- 05520 ASPHALT FCR TACK COAT 2.000 TON
14 601-02206 TEMPCRARY GUARDRAIL, WBEAM 6 FT. 3 IN SPAC NG 100. 000 LFT
15 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
16 601-94689 GUARDRAI L END TREATMENT, OS 10. 000 EACH
17 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 1, 056. 000 LFT
18 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
19 621-06560 MJULCHED SEEDING U 1, 200. 000 SYS
20 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
21 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

23 808-06703 LINE, THERVMOPLASTIC, SCLID, WH TE, 4 IN 1, 280. 000 LFT
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CALL ORDER : 220 CONTRACT ID : R -28030-A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 13. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02278 CURB, CONCRETE, REMOVE 255. 000 LFT
8 202-02279 CURB AND QUTTER, REMOVE 140. 000 LFT
9 202-52710 S| DEWALK, CONCRETE, REMOVE 1, 607. 000 SYS
10 202-99080 CONCRETE, REMOVE 2.000 CYs
11 203-02000 EXCAVATI ON, COWON 3, 180. 000 CYs
12 210-03827 FOUNTAI N, DRI NKI NG 1. 000 EACH
13 210-05103 BUI LDI NG 1. 000 EACH
14 210-05533 GRATE 2.000 EACH
15 210-05758 BUI LDI NG LUWP LUWP
16 210-05758 BUI LDI NG LUWP LUWP
17 210-05815 LI GHTI NG 1. 000 EACH
18 210-05893 METAL 1. 000 EACH
19 210-06544 W NDONB 2.000 EACH
20 210-06799 LI MESTONE 2.000 CYs
21 210-07692 GRANI TE 1, 384. 000 CFT
22 210-07692 GRANI TE 12.000 CFT
23 210-07694 TELECOMMUNI CATI ONS SYSTEM LUWP LUWP
24 210-07695 GRATE TRENCH 45. 000 LFT
25 210-07695 GRATE TRENCH 19. 000 LFT
26 210-07724 VELL LUWP LuUwP
27 210-07843 UTILITY POLE 26. 000 EACH
28 210-08373 S| DEWALK 112. 000 SYS
29 210-08374 STONE 2, 386. 000 SFT
30 210-08374 STONE 1, 600. 000 SFT
31 210-08375 LI MESTONE 1, 433. 000 CFT
32 210-08376 SANDSTONE 26. 000 CFT
33 210-08377 GRANI TE 336. 000 SFT
34 210-08377 GRANI TE 850. 000 SFT
35 210-08378 STONE 376. 000 LFT
36 211-07454 STRUCTURE BACKFI LL 301. 000 Cys
37 302-07455 DENSE GRADED SUBBASE 184. 000 CyS
38 303-04489 COVPACTED CRUSHED AGGREGATE, 8 2, 233. 000 TON
39 306-08043 M LLI NG TRANSI TI ON 306. 000 SYS
40 402-07432 HVA SURFACE, TYPE A 379. 000 TON
41 402-07440 HVA BASE. TYPE A 208. 000 TON
42 402-07450 HVA, TYPE A, WEDGE AND LEVEL 4.000 TON
43 502-06627 PCCP, 6 IN 22.000 SYS
44 601-04793 GUARDRAI L 98. 000 LFT
45 601-95871 HANDRAI L 97. 000 LFT
46 603-04244 GATE 1. 000 EACH
47 604-04927 CONCRETE 150. 000 LFT

48 604-06070 S| DEWALK, CONCRETE 195. 000 SYS
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CALL CRDER @ 220 CONTRACT ID : R -28030-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

49 604-90256 SI DEWALK, COONCRETE, 6 I N 3, 001. 000 SYS
50 605-06120 CURB, CONCRETE 119. 000 LFT
51 611-03668 URN 2.000 EACH
52 621-04316 SPADE EDGE 200. 000 LFT
53 621-06570 TOP SA L 1, 100. 000 CYS
54 621-06575 SCODDI NG NURSERY 380. 000 SYS
55 621-98038 MJULCH, HARDWOOD SHREDDED BARK 182. 000 CyS
56 622-01937 PLANT 203. 000 EACH
57 622-01937 PLANT 27.000 EACH
58 622-04648 TREE GRATE 1. 000 EACH
59 622-04992 DRAI' N 4. 000 EACH
60 622-05605 PLANT, ANNUAL 128. 000 EACH
61 622-05623 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRIGHT, 36 IN. OR 3. 000 EACH
62 622-05626 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 72 TO 11. 000 EACH
63 622-05633 PLANT, CONI FEROUS EVERGREEN, PROSTRATE, BROAD SPREADI NG 236. 000 EACH
64 622-05639 PLANT, DECI DUCUS SHRUB, OVER 18 TO 24 I N. 51. 000 EACH
65 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 IN 24.000 EACH
66 622-05641 PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 I N 15. 000 EACH
67 622-05644 PLANT, DECI DUOUS TREE, MJULTI-STEM OVER 48 TO 72 IN. 14. 000 EACH
68 622-05645 PLANT, DECI DUOUS TREE, MJLTI- STEM OVER 72 TO 96 IN 7.000 EACH
69 622-05646 PLANT, DECI DUQUS TREE, MULTI-STEM OVER 96 TO 120 I N 1. 000 EACH
70 622-05649 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 1.25 TO 2 IN 18. 000 EACH
71 622-05650 PLANT, DECI DUOUS TREE, SING.LE STEM OVER 2 TO 2.5 IN. 20. 000 EACH
72 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 10. 000 EACH
73 622-05652 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 3.5 IN 25. 000 EACH
74 622- 05654 PLANT, PERENNI AL 413. 000 EACH
75 622-05654 PLANT, PERENNI AL 5, 650. 000 EACH
76 622-06573 | RRI GATI ON 1. 000 EACH
77 702-01724 CONCRETE, C, FOOTI NGS 237.000 CYs
78 702-05696 WATERPROCFI NG 42.000 SFT
79 702-52376 CONCRETE, C, STRUCTURES 194. 000 CYs
80 702-93722 CONCRETE, C 238. 000 Cys
81 703-06029 REI NFORCI NG BARS, EPOXY COATED 45, 570. 000 LBS
82 706-95798 SCUPPER DRAI'N 16. 000 EACH
83 708-51814 WELDED STEEL W RE FABRI C 9, 914. 000 SFT
84 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 960. 000 SFT
85 711-04758 S| DEWALK 440. 000 SFT
86 712-03812 BENCH 1. 000 EACH
87 712-04960 RELCCATE LUWP LUWP
88 715-04612 PI PE 167. 000 LFT
89 715-04612 PI PE 109. 000 LFT
90 715-04629 PI PE 1. 000 EACH
91 715-05161 PIPE, TYPE 2, A RCULAR 48 IN 275. 000 LFT
92 715-05203 PIPE, TYPE 4, G RCULAR 4 IN 647. 000 LFT
93 715-05435 PI PE, UNDERDRAI N QUTLET, 4 IN 172. 000 LFT
94 715-06004 CONCRETE ANCHOR, 48 I N 1. 000 EACH
95 715-08282 HVA FOR STRUCTURE | NSTALLATI ON, TYPE A 62. 000 TON

96 715-93279 PIPE, PVC, SIR 35, 6 IN 209. 000 LFT
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CALL CRDER @ 220 CONTRACT ID : R -28030-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

97 715-94457 PIPE, PVC, SDR 35, 8 IN 297. 000 LFT

98 715-96040 PIPE, PVC, SDR 35, 12 IN 512. 000 LFT

99 716-07637 PI PE | NSTALLATI ON, TRENCHLESS, 48 IN 165. 000 LFT
100 718-02616 PIPE, PVC, SDR 35, 4 IN 365. 000 LFT
101 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 3, 281. 000 LFT
102 718-99153 GEOTEXTI LES FOR UNDERDRAI N 77.000 SYS
103 720-04682 I NLET 5. 000 EACH
104 720-44000 CASTI NG ADJUST TO GRADE 2.000 EACH
105 720-45045 I NLET, J10 1. 000 EACH
106 720-45250 CATCH BASI N, K10 1. 000 EACH
107 720-45260 PI PE CATCH BASIN, 12 IN 6. 000 EACH
108 720-45275 PI PE CATCH BASIN, 24 IN 5. 000 EACH
109 720-45410 MANHOLE, ¢4 5. 000 EACH
110 720-94612 MANHCOLE, K4 2.000 EACH
111 720-98687 CATCH BASIN, MLO 3.000 EACH
112 728-98377 MASONRY CQOATI NG LUWP LUwP
113 732-01525 VALVE BOX 1. 000 EACH
114 732-01525 VALVE BOX 3. 000 EACH
115 732-04751 WATER SERVI CE 3. 000 EACH
116 732-04751 WATER SERVI CE 26. 000 EACH
117 732-04751 WATER SERVI CE 1. 000 EACH
118 732-04837 PLUG 4,041. 000 EACH
119 732-04926 VALVE 3. 000 EACH
120 732-04961 FOUNTAI N LuUWP LUWP
121 732-04964 WATER NAI N 723. 000 LFT
122 732-04964 WATER MAI N 175. 000 LFT
123 732-04964 WATER NAI N 420. 000 LFT
124 732-04964 WATER MAI N 76. 000 LFT
125 732-04964 WATER MNAI N 55. 000 LFT
126 732-04964 WATER NAI N 55. 000 LFT
127 732-04964 WATER MNAI N 65. 000 LFT
128 732-04964 WATER MNAI N 95. 000 LFT
129 732-04964 WATER MAI N 100. 000 LFT
130 732-04964 WATER MAI N 200. 000 LFT
131 732-04983 Pl PE LUWP LUWP
132 732-04987 CONNECTI ON 1. 000 EACH
133 802-04314 SI GN 27.000 EACH
134 802-04314 SI GN 19. 000 EACH
135 805-02971 ELECTRI CAL SERVI CE LUWP LUWP
136 805-02971 ELECTRI CAL SERVI CE LUWP LUWP
137 805-04973 CONDUI T 3, 889. 000 LFT
138 805-04973 CONDUI T 240. 000 LFT
139 805-06101 FOUNDATI ON 24.000 EACH
140 805-06101 FOUNDATI ON 3. 000 EACH
141 805-06101 FOUNDATI ON 10. 000 EACH
142 807-02560 ELECTRI CAL WORK LUWP LUWP
143 807-04651 W RE 810. 000 LFT

144 807-04651 W RE 13, 616. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 23
CALL ORDER : 220 CONTRACT | D

R - 28030-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

145 807-04651 W RE 270. 000 LFT
146 807-04866 LUM NAI RE 10. 000 EACH
147 807-04866 LUM NAI RE 24.000 EACH
148 807-04866 LUM NAI RE 3. 000 EACH
149 807-06796 ELECTRI C 1. 000 EACH
150 807-06796 ELECTRI C

1. 000 EACH
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CALL ORDER : 230 CONTRACT ID : R -28052-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON' ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 1, 249. 000 SYS
8 202-02255 TREE, 18 IN., REMOVE 10. 000 EACH
9 202-85996 LI GHT STANDARD AND MVAST ARM REMOVE 28. 000 EACH
10 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMVB LUMP LuUWP
11 203-02000 EXCAVATI ON, COWON 7,954. 000 CYs
12 205-02236 TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, DRCP | NLET 35. 000 EACH
13 205-03662 I RRI GATI ON, LANDSCAPE LuUwP LuUWP
14 207-08268 SUBGRADE TREATMENT, TYPE IV 12, 229. 000 SYS
15 210-04181 Bl CYCLE RACK 10. 000 EACH
16 210-04181 Bl CYCLE RACK 30. 000 EACH
17 210-06899 RADI O 1. 000 EACH
18 210-06990 LI MESTONE 10. 000 EACH
19 210-06990 LI MESTONE 10. 000 EACH
20 210-08138 RECEPTACLE 11. 000 EACH
21 210-08138 RECEPTACLE 12. 000 EACH
22 211-07454 STRUCTURE BACKFI LL 2, 379. 000 Cys
23 302-06464 SUBBASE FOR PCCP 668. 000 CYs
24 303-01180 COVPACTED AGGREGATE, NO. 53 5, 664. 000 TON
25 303-02172 TEMPCRARY AGGREGATE 75. 000 TON
26 306-08032 M LLING TRANSI TI ON 1, 109. 000 SYS
27 306-08041 M LLING CONCRETE PAVEMENT 229. 000 SYS
28 401-07327 QT QAHVA, 2, 70, SURFACE, 9.5 mm 641. 000 TON
29 401-07390 QT QA HVA, 2, 64, INTERVED ATE, 19.0 mm 904. 000 TON
30 401-07423 QT QAHVA, 2, 64, BASE, 19.0 mm 2,586. 000 TON
31 401-08333 QT QAHVA, 5, 76, |NTERVEDI ATE, OG19.0 mm 1, 324. 000 TON
32 402-07438 HVA | NTERVEDI ATE, TYPE B 38. 000 TON
33 402-07441 HVA BASE, TYPE B 69. 000 TON
34 403-05507 CVA SURFACE 11 323. 000 TON
35 406-05520 ASPHALT FOR TACK COAT 8. 000 TON
36 502-06999 PCCP, 8 IN 561. 000 SYS
37 601-04793 GUARDRAI L 1, 670. 000 LFT
38 604-01920 CONCRETE PAVERS 6, 083. 000 SYS
39 604-01920 CONCRETE  PAVERS 1, 824. 000 SYS
40 604-07894 CURB RAWP, CONCRETE, A 243. 000 SYS
41 604-07896 CURB RAMP, CONCRETE, B 50. 000 SYS
42 604-07900 CURB RAMP, CONCRETE, F 64. 000 SYS
43 604-07902 CURB RAMWP, CONCRETE, H 33. 000 SYS
44 604-91531 SI DEWALK, CONCRETE, 4 IN. 3, 603. 000 SYS
45 605-03647 CURB, GRANI TE 1, 355. 000 LFT
46 605-04510 LI P GUTTER 438. 000 LFT
47 605-06090 CURB, | NTEGRAL, CONCRETE 639. 000 LFT

48 605-06120 CURB, CONCRETE 318. 000 LFT
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CALL ORDER : 230 CONTRACT ID : R -28052-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

49 605-06155 CURB AND QUTTER, QONCRETE, MDD FI ED 4, 235. 000 LFT
50 605-06160 CURB AND GUTTER, B, CONCRETE, MODI FI ED 933. 000 LFT
51 605-06165 CURB AND GQUTTER, C, CONCRETE, MODI FI ED 914. 000 LFT
52 607-02333 QUTTER, LIP, CONCRETE, RElI NFORCED 54. 000 LFT
53 607-06175 QUTTER, CONCRETE 934. 000 LFT
54 610-07486 HVA FOR APPROACHES, TYPE A 124. 000 TON
55 611-03671 TRASH RECEPTACLE 6. 000 EACH
56 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 IN 141. 000 SYS
57 615-06505 MONUMVENT, B 6. 000 EACH
58 621-06570 TOP SO L 842. 000 CYS
59 621-06570 TOP SAL 40. 000 CYS
60 621-06574 SCDDI NG 3, 750. 000 SYS
61 621-98038 MJLCH, HARDWOOD SHREDDED BARK 100. 000 CYs
62 622-05605 PLANT, ANNUAL 3, 907. 000 EACH
63 622-05605 PLANT, ANNUAL 25, 913. 000 EACH
64 622-05608 PLANT, BROADLEAF EVERGREEN, CONE, BROAD UPRIGHT, 18 IN. OR 148. 000 EACH
65 622-05633 PLANT, CONI FEROUS EVERGREEN, PROSTRATE, BROAD SPREADI NG 431. 000 EACH
66 622-05634 PLANT, CONI FEROUS EVERGREEN, PROSTRATE, BROAD SPREADI NG 104. 000 EACH
67 622-05638 PLANT, DEC DUQUS SHRUB, 18 IN. OR UNDER 294. 000 EACH
68 622-05639 PLANT, DECI DUCUS SHRUB, OVER 18 TO 24 I N. 169. 000 EACH
69 622-05646 PLANT, DECI DUQUS TREE, MULTI-STEM OVER 96 TO 120 IN 14. 000 EACH
70 622-05647 PLANT, DECI DUOUS TREE, MJLTI- STEM OVER 120 | N 24.000 EACH
71 622-05650 PLANT, DECIDUOUS TREE, SING.E STEM OVER 2 TO 2.5 IN 6. 000 EACH
72 622-05654 PLANT, PERENNI AL 4, 666. 000 EACH
73 702-03607 CORED HOLE I N CONCRETE 56. 000 EACH
74 702-51015 CONCRETE, B, FOOTI NGS 82. 000 Cys
75 702-93722 CONCRETE, C 61. 000 CYSs
76 706-01268 HANDRAI L, ALUM NUM 36. 000 LFT
77 712-03812 BENCH 40. 000 EACH
78 712-04960 RELCOCATE LUWP LUWP
79 715-05024 PIPE, TYPE 2, A RCUAR 36 IN 99. 000 LFT
80 715-05048 PIPE, TYPE 4, CRCULAR, 6 IN 4,218. 000 LFT
81 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 60. 000 LFT
82 715-05149 PIPE, TYPE 2, A RCULAR 12 IN 164. 000 LFT
83 715-05151 PIPE, TYPE 2, CORCULAR, 15 IN 1, 265. 000 LFT
84 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 551. 000 LFT
85 715-05154 PIPE, TYPE 2, O RCUAR 24 IN 371. 000 LFT
86 716-07633 Pl PE | NSTALLATI ON, TRENCHLESS, 24 IN. 20. 000 LFT
87 716-07635 Pl PE | NSTALLATI ON, TRENCHLESS, 36 IN. 24.000 LFT
88 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 LFT
89 718-52610 AGGREGATE FCR UNDERDRAI NS 380. 000 CYs
90 718-99153 GEOTEXTI LES FCR UNDERDRAI N 4, 682. 000 SYS
91 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 6. 000 EACH
92 720-44000 CASTING ADJUST TO GRADE 10. 000 EACH
93 720-45005 I NLET, A2 2.000 EACH
94 720-45045 I NLET, J10 19. 000 EACH
95 720-45055 I NLET, MLO 14.000 EACH

96 720-45075 INLET, R13 1. 000 EACH
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CALL CRDER @ 230 CONTRACT ID : R -28052-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

97 720-45410 MANHOLE, ¢4 16. 000 EACH
98 720-90984 MANHOLE, C2 1. 000 EACH
99 720-94612 MANHOLE, K4 2. 000 EACH
100 720-98625 MANHOLE, C4, DRCP 1. 000 EACH
101 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
102 801-06625 DETOUR RQUTE MARKER ASSEMBLY 15. 000 EACH
103 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
104 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
105 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
106 801-07119 BARRI CADE, I11-B 214.000 LFT
107 802-05701 SI GN POST, SQUARE, 1, REINFCRCED ANCHOR BASE 39. 000 LFT
108 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 84. 000 SFT
109 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN. 33. 000 SFT
110 805-01816 SI GNAL SUPPCORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4. 000 EACH
111 805-01842 HANDHOLE, Sl GNAL 8. 000 EACH
112 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN, UNDERGROUND 1, 255. 000 LFT
113 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 1. 000 EACH
114 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 3. 000 EACH
115 805-02077 SI GNAL CANTI LEVER STRUCTURE, 40 FT. ARM 1. 000 EACH
116 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBOLS, 18 IN. 8. 000 EACH
117 805-02659 TRAFFI C COUNTER HARDWARE LUWP LuUwP
118 805-03979 EMERGENCY VEHI CLE LI GHT DETECTCOR, TWO CHANNEL, TWD 2. 000 EACH
119 805-03980 EMERGENCY VEH CLE CONFI RVATION LIGHT KI'T 2.000 EACH
120 805-03985 DETECTOR CABLE 3C 20GA. 250. 000 LFT
121 805-04973 CONDUI T 275. 000 LFT
122 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
123 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8. 000 EACH
124 805-78445 S| GNAL SERVI CE 1. 000 EACH
125 805-78467 SI GNAL CABLE, 3C 8GA 50. 000 LFT
126 805-78480 SI GNAL CABLE, 3C 14CGA 1, 150. 000 LFT
127 805-78485 SI GNAL CABLE, 5C 14GA 690. 000 LFT
128 805-78490 SI GNAL CABLE, 7C 14CGA 505. 000 LFT
129 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2,628. 000 LFT
130 805-78746 PREFORMED LOOP DETECTORS 163. 000 LFT
131 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
132 805-86900 JUNCTI ON BOX 45. 000 EACH
133 805-94069 CONDUI T, STEEL, GALVANI ZED, 1 IN. 3, 228. 000 LFT
134 805-95888 WRE, NO 8 COPPER 1C 2, 460. 000 LFT
135 805-96197 WRE, AWG MIW THHW THW, AWM GASOLI NE AND O L RESI STANT, 15, 724. 000 LFT
136 805-99338 WRE, AWG NO 6 COPPER GROUND, 1/C 3, 224. 000 LFT
137 807-03972 CONDUI T, PVC, 1 IN, SCHEDULE 40, FOR ELECTRIC 3, 753. 000 LFT
138 807-04866 LUM NAI RE 44. 000 EACH
139 807-04962 LI GHT 12. 000 EACH
140 807-04962 LI GHT 3. 000 EACH
141 807-04962 LI GHT 10. 000 EACH
142 807-06603 HANDHOLE, SI DEWALK 9. 000 EACH
143 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 143. 000 LFT
144 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 68. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 27

CALL CRDER @ 230 CONTRACT ID : R -28052-A
LETTI NG DATE :

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

145 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLON 4 IN 1, 927. 000 LFT
146 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 122. 000 LFT
147 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 241. 000 LFT
148 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 13. 000 EACH
149 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (QONLY) 12.000 EACH

150 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN. 721. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 28

CALL ORDER : 240 CONTRACT ID : R -28063-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
2 621-06559 MJULCHED SEEDI NG R 150. 000 SYS



SCHEDULE CF PAY | TEMS PAGE 29

CALL ORDER : 300 CONTRACT ID : RS 27546-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 3. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 202-02279 CURB AND QUTTER, REMOVE 10, 357. 000 LFT
7 303-07449 COVPACTED AGGREGATE, NO 73 6. 000 TON
8 304-07491 HVA PATCH NG TYPE C 60. 000 TON
9 306-08032 M LLING TRANSI TI ON 18, 005. 000 SYS
10 306-08034 MLLING ASPHALT, 1 1/2 IN 188, 496. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LuUWP LUWP
12 401-07328 QT QAHVA, 3, 70, SURFACE, 9.5 mm 15, 551. 000 TON
13 406- 05520 ASPHALT FOR TACK COAT 48. 000 TON
14 605-06150 CURB AND QUTTER, C, CONCRETE 10, 357. 000 LFT
15 610-07488 HVA FOR APPROACHES, TYPE C 1, 500. 000 TON
16 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 10. 000 EACH
17 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 2, 335. 000 LFT
18 801-06640 CONSTRUCTI ON SIGN, A 47. 000 EACH
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 805-02328 SI GNAL CABLE, 1C 14CGA 16, 000. 000 LFT
21 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 4, 000. 000 LFT
22 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 24 IN 1, 695. 000 LFT
23 808-06711 LINE, PAINT, BROKEN, VHITE, 4 IN 11, 672. 000 LFT
24 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 24,523. 000 LFT
25 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 12, 430. 000 LFT
26 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 53, 710. 000 LFT
27 808-75008 LINE, PAINT, SQLID, WVHTE, 8 IN 1, 700. 000 LFT
28 808-75297 TRANSVERSE NMARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 2, 120. 000 LFT
29 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 107. 000 EACH
30 808-75325 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 40. 000 EACH
31 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 322. 000 EACH

32 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 322. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 30
CALL CRDER : 310 CONTRACT I D RS 27745-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 9. 000 MOS

3 105-07577 CELLULAR SERVI CE 9. 000 Mo

4 106-03285 FAI LED NMATER AL 1. 000 DAL

5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

7 202-02279 CURB AND GQUTTER, REMOVE 148. 000 LFT

8 202-86946 HANDHOLE, REMOVE 1. 000 EACH

9 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
10 203-02000 EXCAVATI ON, COWON 1,277.000 CYS
11 211-02050 B BCRROW 6. 000 CyS
12 211-07454 STRUCTURE BACKFI LL 54. 000 CYs
13 213-08058 FLOMBLE BACKFI LL 41. 000 CYs
14 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 779. 000 TON
15 303-07449 COVPACTED AGGREGATE, NO 73 150. 000 TON
16 304-07783 HVA PATCH NG TYPE D 500. 000 TON
17 306-08033 M LLING ASPHALT, 1 IN 311, 041. 000 SYS
18 306-08043 M LLING TRANSI TI N 160. 000 SYS
19 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
20 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 25, 254. 000 TON
21 402-07439 HVA | NTERVEDI ATE, TYPE C 264. 000 TON
22 402-07442 HVA BASE, TYPE C 928. 000 TON
23 404-05511 SEAL COAT, 2 180, 005. 000 SYS
24 406- 05520 ASPHALT FOR TACK COAT 87. 000 TON
25 605-06140 CURB AND GQUTTER, CONCRETE 1, 050. 000 LFT
26 605-06155 CURB AND QUTTER, CONCRETE, MIDI FI ED 24.000 LFT
27 610-07788 HVA FOR APPROACHES, TYPE D 585. 000 TON
28 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 14. 000 EACH
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
30 621-06567 WATER 1. 000 MG
31 621-06575 SODDI NG NURSERY 2,014. 000 SYS
32 715-05118 PIPE, TYPE 1, A RCULAR 12 IN 202. 000 LFT
33 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 88. 000 LFT
34 715-08306 HVA FOR STRUCTURE | NSTALLATI ON, TYPE C 11. 000 TON
35 715-97559 GRATED BOX END SECTION, I, 10:1, 12 IN 2.000 EACH
36 715-97686 GRATED BOX END SECTION, I, 10:1, 15 IN 1. 000 EACH
37 720-44080 CASTING 15, FURNI SH AND ADJUST TO GRADE 2.000 EACH
38 720-94157 MANHOLE, C 3. 000 EACH
39 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
40 801-03290 CONSTRUCTION SIGN, C 10. 000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 10, 464. 000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 10, 463. 000 LFT
43 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
44 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
45 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
46 801-94295 S| GNAL HEAD, RELOCATE 2.000 EACH
47 802-03821 SI G\, SHEET WTH LEGEND 15. 000 EACH
48 805-01842 HANDHCLE, SI GNAL 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 31

CALL CRDER : 310 CONTRACT ID : RS 27745-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 805-04757 SI GNAL 16. 000 EACH
50 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 354. 000 LFT
51 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 1. 000 EACH
52 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4. 000 EACH
53 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14GA 1,187.000 LFT
54 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 1, 930. 000 LFT
55 805-78485 SI GNAL CABLE, 5C 14GA 114. 000 LFT
56 805-78490 SIGNAL CABLE, 7C 14GA 505. 000 LFT
57 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 069. 000 LFT
58 805-78785 SI GNAL DETECTOR HQOUSI NG 6. 000 EACH
59 805-78785 SI GNAL DETECTOR HOUSI NG 4.000 EACH
60 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 565. 000 LFT
61 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 850. 000 LFT
62 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 1. 000 EACH
63 808-03002 LI NE, EPOXY, BROKEN, WHITE, 4 IN. 178. 000 LFT
64 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 710. 000 LFT
65 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN. 710. 000 LFT
66 808-06702 LI NE, THERMOPLASTIC, BROKEN, WH TE, 5 IN 25, 129. 000 LFT
67 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN 101, 858. 000 LFT
68 808-06706 LI NE, THERMOPLASTIC, SQLID, WHTE, 24 IN 113. 000 LFT
69 808-06716 LI NE, REMOVE 1,598. 000 LFT
70 808-75245 LI NE, THERMOPLASTIC, SCLID, YHLON 4 IN 102, 359. 000 LFT
71 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 750. 000 LFT
72 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
73 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
74 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 2. 000 EACH

75 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 600. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 32

CALL ORDER : 320 CONTRACT ID : RS 27938-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD CFFICE, B 9. 000 MOS
2 106-03285 FAI LED NVATERI AL 1. 000 DOl
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
5 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuwP LUWP
6 202-02240 PAVEMENT REMOVAL 50. 000 SYS
7 202-02260 TREE, 30 IN., REMOVE 2.000 EACH
8 202-02264 TREE, 42 IN., REMOVE 4. 000 EACH
9 202-02271 HEADWALL, REMOVE 4. 000 EACH
10 202-52710 S| DEWALK, CONCRETE, REMOVE 9. 000 SYS
11 202-91011 TREE, 36 IN., REMOVE 1. 000 EACH
12 202-96133 Pl PE, REMOVE 67. 000 LFT
13 203-90014 LI NEAR GRADI NG 16. 000 STA
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
15 213-04324 FLOMBLE FILL 76. 000 CYS
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 078. 000 TON
17 303-01180 COVPACTED AGGREGATE, NO. 53 2,286. 000 TON
18 304-07490 HVA PATCH NG TYPE B 1, 874. 000 TON
19 304-07492 WDEN NG WTH HVA, TYPE A 150. 000 TON
20 306-08032 M LLING TRANSI TI ON 9, 485. 000 SYS
21 306-08033 M LLING ASPHALT, 1 IN. 81, 399. 000 SYS
22 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
23 401-07322 QT QA HVA, 3, 64, SURFACE, 9.5 mMm 6, 890. 000 TON
24 401-07392 QT QA HVA, 3, 64, |NTERVEDI ATE, 19.0 mm 15, 570. 000 TON
25 402-07451 HVA, TYPE B, WEDGE AND LEVEL 2.000 TON
26 406-05520 ASPHALT FOR TACK COAT 46. 000 TON
27 507-07479 HVA PARTI AL DEPTH PATCH 843. 000 TON
28 604-06070 S| DEVALK, CONCRETE 9. 000 SYS
29 610-07486 HVA FOR APPROACHES, TYPE A 2,222.000 TON
30 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
31 615-06520 MONUVENT, RE- ESTABLI SH 7.000 EACH
32 621-02770 ERCSI ON CONTROL  BLANKET 2, 147. 000 SYS
33 621-06570 TOP SAL 261. 000 CYS
34 715-05123 PIPE, TYPE 1, O RCUAR 24 IN 64. 000 LFT
35 715-46000 PI PE END SECTION, 12 IN. 2.000 EACH
36 715-46020 PI PE END SECTION, 24 IN. 2.000 EACH
37 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
38 720-44015 CASTING 2, FURNI SH AND ADJUST TO GRADE 1. 000 EACH
39 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 4, 156. 000 LFT
40 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 2,078. 000 LFT
41 801-06640 CONSTRUCTI ON SIGN, A 29. 000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
43 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 70. 000 LFT
44 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 56. 000 LFT
45 802-91122 SI G\, GROUND MOUNTED, RESET 7.000 EACH
46 808-06713 LINE, PAINT, SQLID, VHTE, 4 IN 35, 906. 000 LFT
47 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 3, 392. 000 LFT

48 808-75245 LINE, THERMOPLASTIC, SCQLID, YELLOWN 4 IN. 18, 822. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 33

CALL ORDER : 320 CONTRACT ID : RS 27938-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 515. 000 EACH
50 808-75998 SNOANPLOMBLE RAI SED PAVEMENT NARKER 515. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 34

CALL CRDER : 330 CONTRACT ID : RS 27961-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HVA RESURFACE

1 105-07038 FIELD CFFICE, A 6. 000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 303-01180 COWPACTED AGGREGATE, NO 53 1, 895. 000 TON
6 304-07490 HVA PATCH NG TYPE B 215. 000 TON
7 306-08042 M LLI NG SCARI FI CATI ON/ PRCFI LE 134, 034. 000 SYS
8 306-08043 M LLI NG TRANSI TI ON 10, 260. 000 SYS
9 401-07320 QU QA HWVA, 1, 64, SURFACE, 9.5 mm 11, 058. 000 TON
10 402-07451 HVA, TYPE B, WEDGE AND LEVEL 150. 000 TON
11 406- 05520 ASPHALT FOR TACK COAT 48. 050 TON
12 610-07487 HVA FOR APPROACHES, TYPE B 846. 500 TON
13 720-44000 CASTING ADJUST TO GRADE 1.000 EACH
14 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 26, 611. 000 LFT
15 801-06640 CONSTRUCTI ON SIGN, A 46. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 3, 336. 500 LFT
18 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 106, 444. 000 LFT
19 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 88, 950. 000 LFT

20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 42. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 35

CALL CRDER : 340 CONTRACT ID : RT-27887-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 VEDGE AND LEVEL

1 105-04655 FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT 3. 000 MOS
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 304-07491 HVA PATCH NG TYPE C 1, 000. 000 TON
6 306-08034 MLLING ASPHALT, 1 1/2 IN 256, 256. 000 SYS
7 306-08034 M LLING ASPHALT, 1 1/2 IN 280, 427. 000 SYS
8 401- 05467 M LLED HVA CORRUGATI ONS 254, 050. 000 LFT
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 mm 25, 946. 000 TON
11 401-07337 QU QAHVA, 5, 76, SURFACE, 9.5 mm 356. 000 TON
12 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 23, 135. 000 TON
13 402-05490 HVA SURFACE 9.5 nmm SHOULDER 63. 000 TON
14 406- 05520 ASPHALT FOR TACK CQOAT 135. 000 TON
15 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4.000 EACH
16 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 10, 560. 000 LFT
17 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
18 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
19 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
20 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 6. 000 EACH
21 808-75007 LINE, PAINT, SCLID, WHTE, 6 IN 68, 207. 000 LFT
22 808-75015 LINE, PAINT, SCQLID, WH TE, 12 IN 3, 000. 000 LFT
23 808-75047 LINE, PAINT, SCLID, YELLON 6 IN. 100, 848. 000 LFT
24 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 638. 000 EACH
25 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 638. 000 EACH

26 808-96075 LI NE, THERMOPLASTIC, BROKEN, WHI TE, 6 IN 50, 424. 000 LFT






